Table A20-1a

Summary of Estimated Cost of Remedial Alternatives
FS Group A20-1

Sites 10D and 11D

Perimeter Groundwater Operable Unit RI/FS

Aerojet Superfund Site

Sacramento County, California

Potential

Land Use No Institutional Excavation Total Cost of
Alternative Under Remedy Action Controls"*® | and Disposal Alternative
A20-1A No Action Not Applicable $0 $0 $0 $0
A20-1B Land Use Restriction and Excavation and Disposal Commercial $0 $17,500 $82,000 $99,500
A20-1C Excavation and Disposal Residential $0 $0 $178,000 $178,000
Notes and Key:

1 = Costs associated with institutional controls (ICs) for the entire Aerojet site are presented in Tables Q-2a through Q-2d.
2 = Costs associated with ICs for PGOU's portion of the sitewide cost are presented in Tables Q-3a through Q-3d.
3 = Costs ($70,000) associated with ICs for the PGOU are divided between all the alternatives.
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