
PWS Task Outline As of 24 Mar 05

TASK 1 - DOCUMENT REVIEW/ ANALYSIS/ PREPARATION
Subtask 1.1 - Technical Review of Documents

1.2 - Sampling Analysis
1.3 - Financial/ Economic Assessment
1.4 - Permit Documents
1.5 - Process Engineering and Chemical Linkage
1.6 - Geological and Hydrogeological Support
1.7 - Closure Plan/ Report
1.8 - RCRA Corrective Action
1.9 - Waste Determination and Delisting Support
1.10 - Pollution Prevention / Waste Minimization Program Support
1.11 - Combuster, Thermal Treaters, BIFs Technical Support

TASK 2 - FIELD OVERSIGHT/ FACILITY INSPECTION/ SAMPLING/ COMPLIANCE
Subtask 2.1 - Field Oversight

2.2 - Facility Inspection Activities
2.3 - Sampling and Analysis
2.4 - Compliance Monitoring and Evaluation
2.5 - Combuster, Thermal Treaters, BIFs Technical Support
2.6 - UST Site Stabilization
2.7 - RCRA Corrective Action
2.8 - Data Validation

TASK 3 - RISK ASSESSMENT
Subtask 3.1 - Risk Assessment

3.2 - Combuster, Thermal Treaters, BIFs Technical Support
3.3 - Technical Review of Risk Assessment
3.4 - RCRA Corrective Action

TASK 4 - RECORD AND DATA MANAGEMENT
Subtask 4.1 - Record Management

4.2 - Data Management

TASK 5 - TRAINING, EDUCATION AND CONFERENCE SUPPORT
Subtask 5.1 - Training, Education and Conference Support

5.2 - Public Involvement and Outreach

TASK 6 - LITIGATION AND NEGOTIATION SUPPORT

TASK 7 - SPECIAL INITIATIVES AND STUDIES
Subtask 7.1 - Special Initiatives and Studies

7.2 - State Program and Policy Support
7.3 - Pollution Prevention / Waste Minimization Program Support/ RCC Support


